



BANGLADESH-INDIA FRIENDSHIP POWER COMPANY (PVT.) LIMITED
(A JOINT VENTURE OF BPDB & NTPC LTD.)
Registered Office: Borak Unique Heights(Level-17),
117, Kazi Nazrul Islam Avenue, Dhaka-1217, Bangladesh

Tender: EPC Township Package for 2x660 MW Maitree Super Thermal Power Project at Rampal, Bagerhat.

Subject: Addenda 03 to Tender Document

Document No.: BIFPCL/MSTPP/EPC TOWNSHIP/2018/Addenda-3 Dated 10.09.2018

Sl. No.	Part/Section/ Clause Ref.	Description	As existing	As amended
Part-A, Section-4 (Particular Conditions of Contract)				
2	GCC 69.1	Payments to Contractor	(b) Progressive Payment: Seventy Eight and a half percent (78.5%) of the Contract Price shall be paid to the Contractor progressively on delivery of services under the Contract. Progressive Payment of amount certified by the Engineer within twenty eight (28) days of the date of each certificate after due adjustment for any retention, addition, or deduction, which may have become due under the Contract otherwise, including those under GCC Clause 99. Billing Break-up of services finalised between the Employer and the Contractor during the execution of the Contract shall form the basis for Progressive Payment.	(b) Progressive Payment: Seventy Eight and a half percent (78.5%) of the Contract Price shall be paid to the Contractor progressively on delivery of services under the Contract. Progressive Payment of amount certified by the Engineer shall be made within twenty eight (28) days of the date of each certificate after due adjustment for any retention, addition, or deduction, which may have become due under the Contract otherwise, including those under GCC Clause 99. Billing Break-up of services finalised between the Employer and the Contractor during the execution of the Contract shall form the basis for Progressive Payment.

→
Clear